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Solicitation Summary 
This solicitation is Stage II: Invitation to Bid of a multistage selection process for construction services. Only Contractors 
short listed by the Selection Committee during the Stage I: Request for Proposals process for this project are invited to 
interview and submit cost proposals during this stage of the selection process. 

The State of Utah Division of Facilities Construction and Management (DFCM) has short listed and invites the following 
Contractors: 

- Newman Construction, Inc.   Mike Davis  mdavis@newmanllc.com  
- Red Pine Construction, LLC   Kevin Higgs  kevinh@redpineconstruction.com  
- VanCon, Inc.     Chad Hunsaker  bid@wedigutah.com  
- Whitaker Construction Co. Inc.   Quinn Hamson  quinn@whitcon.com  
- WW Clyde & Co.    Dan Schaugaard  dschaugaard@wclyde.net  

 

Stage II: Invitation to Bid  
THE POINT – INFRASTRUCTURE PACKAGE 3 - CULINARY WATER TRANSMISSION LINE 
POINT OF THE MOUNTAIN STATE LAND AUTHORITY (POMSLA) 
DRAPER, UTAH 
DFCM Project #25406300      |   U3P Reference # MW25012 – Stage II 

 

Brief Project Description: The Point of the Mountain State Land Agency (POMSLA) is in the process of redeveloping the 
old correctional facility site located in Draper, Utah. As part of this work a water transmission line will be constructed to 
supply water to The Point. The line will connect to the existing 48” Jordan Valley Water Conservancy District line located 
in 14800 South. The line will then run to connections with a 3 MG storage reservoir located adjacent to the existing 
Department of Corrections Administration Building. The transmission line will then be tunneled under I-15 to connect to 
the distribution system for The Point. Line sizes will be between 16” and 30”. The work will include approximately 1,200 
liner feet of 16” ductile iron, 1,300 linear feet of 30” ductile iron, cathodic protection system, and 300 linear feet of 48” 
steel casing tunneled under I-15. 

Substantial Completion Prior To: April 30, 2026 Liquidated Damages: $7,500 per day 
Construction Cost Estimate: $1,986,493.65 Tax Exempt: Yes ☐  No ☒ 
Energy Incentives: Yes ☐  No ☒   

Communication during the selection process shall be directed to the DFCM Representatives below only. 
DFCM Project Manager: Jon Vance   jvance@utah.gov   801-686-4422 
DFCM VBS Coordinator: dfcm_vbs@utah.gov  

 

Solicitation Schedule 
Event Date Time Location 

Solicitation Posting 
Stage II: Invitation to Bid Wednesday, September 3, 2025 3:00 PM U3P - Bonfire 

Questions Deadline Friday, September 26, 2025 3:00 PM U3P - Bonfire 

Addendum Deadline Friday, October 3, 2025 3:00 PM U3P - Bonfire 

Bid and Bid Bond Deadline Wednesday, October 15, 2025 3:00 PM U3P - Bonfire 

Subcontractors List Deadline Thursday, October 16, 2025 3:00 PM Email to dfcmcontracts@utah.gov  

A bid tabulation document, inclusive of all Contractor bids, will be posted in U3P - Bonfire by the end of the business day on the bid deadline date.  

mailto:mdavis@newmanllc.com
mailto:kevinh@redpineconstruction.com
mailto:bid@wedigutah.com
mailto:quinn@whitcon.com
mailto:dschaugaard@wclyde.net
mailto:dfcm_vbs@utah.gov
https://utah.bonfirehub.com/portal/?tab=openOpportunities
https://utah.bonfirehub.com/portal/?tab=openOpportunities
https://utah.bonfirehub.com/portal/?tab=openOpportunities
https://utah.bonfirehub.com/portal/?tab=openOpportunities
mailto:dfcmcontracts@utah.gov
https://utah.bonfirehub.com/portal/?tab=openOpportunities
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Solicitation Documents 
The solicitation documents consist of all documents listed below, referenced within this solicitation, and contained in the 
Stage I: Request for Proposals. 

Solicitation Documents and Forms 
The following documents and forms can be accessed in the U3P - Bonfire solicitation posting for this project: 

Project specific documents:  
- VBS Construction Stage II: Invitation to Bid Solicitation 
- VBS Construction Stage II: The Point Package 3 Transmission Line Drawings 
- VBS Construction Stage II: The Point Package 3 Transmission Line Specifications 
 
Standard documents and forms: 
- DFCM Construction Contract 
- DFCM General Conditions 
- DFCM Subcontractor List Form & Instructions 
- Health Insurance Statement of Compliance Form 

DFCM Construction Management Standard Reference Documents 
All DFCM standard documents referenced in this solicitation can be accessed by visiting the DFCM Construction 
Management – Standard Documents page of the DFCM website. 
 
DFCM General Conditions 
The DFCM General Conditions (“General Conditions”) and all Supplemental General Conditions (“also referred to as 
General Conditions”) are available on the DFCM Construction Management – Standard Documents page of the DFCM 
website and made part of this solicitation by reference.   

  

https://utah.bonfirehub.com/portal/?tab=openOpportunities
https://dfcm.utah.gov/construction-management/standard-documents/
https://dfcm.utah.gov/construction-management/standard-documents/
chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https:/dfcm.utah.gov/wp-content/uploads/General-Conditions-August-2020-Clean-rev-07122023.pdf
https://dfcm.utah.gov/construction-management/standard-documents/
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Stage II: Invitation to Bid Procurement Process 
1. Final Requests for Information, Questions and Addendum 
All project related requests for information, clarifications, and questions must be submitted to DFCM via the U3P - 
Bonfire website no later than the time and date specified on the Solicitation Schedule. An addendum in response will be 
posted on the U3P - Bonfire website no later than the time and date specified on the Solicitation Schedule.  All addenda 
issued shall become part of the solicitation, and any changes or additional requirements shall be incorporated into the 
Contractor’s bid or cost proposal. 

a) Interpretation of Drawings and Specifications 
If any person or entity contemplating submitting a proposal or bid is in doubt as to the meaning of any part of 
the drawings, specifications or other contract documents, such person shall submit a request for an 
interpretation to DFCM via the U3P - Bonfire website no later than the time and date specified on the Solicitation 
Schedule. Any interpretation of the proposed documents will be made only by addenda posted on the U3P - 
Bonfire website.  Neither DFCM nor A/E will be responsible for any other explanations or interpretations of the 
proposed documents.  The A/E is deemed to be the architect or engineer hired by DFCM as the A/E or 
Consultant for the project. 

b) Product Approvals 
Where reference is made to one or more proprietary products in the contract documents, but restrictive 
descriptive materials of one or more manufacturer(s) is referred to in the contract documents, the products of 
other manufacturers will be accepted, provided they equal or exceed the standards set forth in the drawings and 
specifications and are compatible with the intent and purpose of the design, subject to the written approval of 
the A/E. Such written approval must occur prior to the time and date specified on the Solicitation Schedule for 
the final addendum. The A/E’s written approval will be issued in an addendum. If the descriptive material is not 
restrictive, the products of other manufacturers specified will be accepted without prior approval provided they 
are compatible with the intent and purpose of the design as determined by the A/E. 

2. Bid and Bid Bond Deadline 
Contractors bid and bid bond must be submitted through the U3P - Bonfire website no later than the time and date 
specified on the Solicitation Schedule.  

Contractors attempting to submit bids through U3P - Bonfire website after the deadline has passed will not be successful 
and therefore not consideration for award of this project. It is the sole responsibility of the Contractor to confirm 
successful submission of their bids into U3P - Bonfire prior to the deadline. After the deadline, the Contract will be 
awarded to the responsive and responsible Contractor submitting the lowest bid. Technical questions related to U3P - 
Bonfire should be directed to u3padmin@utah.gov . 

A bid bond properly signed by the Contractor and a qualified surety and submitted on the AIA Document A310 – 2010 
Bid Bond form, or equivalent, in the amount of 5% of the bid, shall accompany the bid and uploaded to the U3P - Bonfire 
website by the deadline specified on the Solicitation Schedule. If the bid bond is not provided with the bid, the bid is 
nonresponsive, and the Contractor may be disqualified from the selection process. 

The bid bond must be submitted on the AIA document A310 – 2010 Bid Bond Form, or equivalent, to be accepted unless 
only one bid is received by DFCM, or the failure to comply with the bid bond requirements is determined by the Director 
of DFCM to be immaterial based on the following: 

a) the bid bond is submitted on a form other than the AIA Document A310 – 2010 Bid Bond form, or 
equivalent, and the bid bond meets all other requirements including being issued by a surety firm authorized 
to do business in the State of Utah and be listed in the U.S. Department of the Treasury Circular 570, 
Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as Acceptable 
Reinsuring Companies for an amount not less than the amount of the bond to be issued. A co-surety may be 
utilized to satisfy this requirement; and 

https://utah.bonfirehub.com/portal/?tab=openOpportunities
https://utah.bonfirehub.com/portal/?tab=openOpportunities
https://utah.bonfirehub.com/portal/?tab=openOpportunities
https://utah.bonfirehub.com/portal/?tab=openOpportunities
https://utah.bonfirehub.com/portal/?tab=openOpportunities
https://utah.bonfirehub.com/portal/?tab=openOpportunities
https://utah.bonfirehub.com/portal/?tab=openOpportunities
https://utah.bonfirehub.com/portal/?tab=openOpportunities
https://utah.bonfirehub.com/portal/?tab=openOpportunities
https://utah.bonfirehub.com/portal/?tab=openOpportunities
https://utah.bonfirehub.com/portal/?tab=openOpportunities
mailto:u3padmin@utah.gov
https://utah.bonfirehub.com/portal/?tab=openOpportunities
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b) the Contractor provides a bid bond properly signed by a qualified surety and on the AIA Document A310 – 
2010 Bid Bond form, or equivalent, by the close of business of the next business day after DFCM notifies the 
Contractor of the defective bid bond. 

Before submitting a bid, the Contractor shall carefully examine the solicitation; shall visit the site of the Work; shall fully 
inform themselves as to all existing conditions and limitations; and shall include in their bid the cost of all items required 
by the solicitation. If the Contractor observes that portions of the Contract Documents are at variance with applicable 
laws, building codes, rules, regulations or contain obvious erroneous or uncoordinated information, the Contractor shall 
promptly notify the DFCM Project Manager, and the necessary changes shall be accomplished by addendum. 

By submitting a bid, in any format, the Bidder / Offeror / Vendor certifies that: (1) no product to be supplied by the 
Bidder / Offeror / Vendor in connection with this Solicitation is a “forced labor product” as that term is defined in Utah 
Code 63G-6a-121; and (2) to the extent, if any, that this Solicitation involves technology, or technology services, networks 
or systems, the Bidder / Offeror / Vendor is not a “restricted foreign entity” as that term is defined in Utah Code 63G-6a-
121. 

3. Subcontractors List 
All Contractors are required to email their Subcontractors List Form to dfcmcontracts@utah.gov by the time and date 
specified on the Solicitation Schedule. The DFCM Subcontractors List Form & Instructions can be found on the DFCM 
website – Construction Management - Standard Documents page and is also posted in U3P - Bonfire.   

DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements for the listing and 
changing of subcontractors. Any Contractor who is found incompliant with these requirements is subject to a debarment 
hearing and may be debarred from consideration for award of DFCM contracts for a period not to exceed three years. 

4. Withdrawal of Proposals or Bids 
Contractors may withdraw their proposals and/or bids by emailing a written request to dfcm_vbs@utah.gov up until the 
Award Notification is issued. 

5. DFCM Reservation of Rights 
The Division of Facilities Construction and Management reserves the right to reject any or all bids, or to waive any 
formality or technicality in any bid in the best interest of the State. 
 
6. Contract Bonding Requirements 
DFCM intends to enter into a Construction Contract with the awarded Contractor. A copy of the Construction Contract 
can be found on the DFCM website – Construction Management - Standard Documents page.  

The Contractor is required to provide performance and payment bonds on the AIA Document A312 - 2010 Performance 
and Payment Bond Forms (or equivalent) in the amount of 100% of the Contract Sum and secured from a company that 
meets the requirements specified in UAR 23-1-1102. The bonds are to be emailed to dfcmcontracts@utah.gov within ten 
(10) business days of receipt of the Contract for signature. The Contract Notice to Proceed will not be issued until the 
bonds have been received by DFCM. 

7. Health Insurance Statement of Compliance Form 
The Health Insurance Statement of Compliance Form applies to: (i) a prime Contractor (and design professional) if the 
prime contract (or design professional contract) is in the aggregate amount of $2,000,000 or greater; and (ii) applies to a 
subcontractor (and subconsultant of design professional) if the subcontract is in the aggregate amount of $1,000,000 or 
greater.  For benchmark information, please visit Health Insurance Statement of Compliance Benchmark Information. 

The awarded Contractor must submit the Health Insurance Statement of Compliance Form to DFCM via email at 
dfcmcontracts@utah.gov before the Construction Contract Notice to Proceed will be issued. The form can be found on 
the DFCM website – Construction Management - Standard Documents page and is also posted in U3P - Bonfire.   

 
 

mailto:dfcmcontracts@utah.gov
https://dfcm.utah.gov/construction-management/standard-documents/
https://dfcm.utah.gov/construction-management/standard-documents/
https://utah.bonfirehub.com/portal/?tab=openOpportunities
mailto:dfcm_vbs@utah.gov
https://dfcm.utah.gov/construction-management/standard-documents/
http://www.health.utah.gov/chip/PDF/2016Benchmark.pdf
mailto:dfcmcontracts@utah.gov
https://dfcm.utah.gov/construction-management/standard-documents/
https://utah.bonfirehub.com/portal/?tab=openOpportunities
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8. Permits 
In concurrence with the requirements for permitting in the General Conditions, it is the responsibility of the Contractor 
to obtain the fugitive dust plan requirements from the Utah Division of Air Quality and the SWPPP requirements from 
the Utah Department of Environmental Quality, submit the completed forms, and pay any permit fee that may be 
required for this specific project. Failure to obtain the required permit may result in Work stoppage and fines from the 
regulating authority that will be the sole responsibility of the Contractor. Any delay to the project because of failure to 
obtain the permit, or noncompliance with the permit, shall not be eligible for extension in the Contract Time. 

https://dfcm.utah.gov/construction-management/standard-documents/

