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PART 1 GENERAL 

1.0 DOCUMENT INCLUDES 

A. Changes to Bid Documents 

B. Changes to Specifications 

C. Changes to Plan Set 

D. Clarifications and Response to Questions 

 

1.1 CONSTRUCTION CONTRACT 

A. The Construction Contract is known as: Mountain Green BNR Wastewater Treatment 

Plant  

B. Date of this Addendum: 1/18/2023. 

C. All other provisions in the contract to remain in full force and effect. 

 

PART 2  CHANGES TO BID DOCUMENTS 

2.0 C-111 
A. Change of Sunrise Engineering Project Manager named to Daniel Diaz. 

 
2.1 C-200 

A. Change of Sunrise Engineering Project Manager named to Daniel Diaz, questions to be 
submitted to Daniel at ddiaz@sunrise-eng.com  

B. Change of Pre-Bid Conference and Site Visit Date to January 23rd, 2023 at 3:00 PM. 
 

2.2 Davis Bacon Prevailing Wages 
A. Updated with 1/06/2023 document.  

 

PART 3 CHANGES TO SPECIFICATIONS 

3.0   Updated Table of Contents Typo on 11910SP – Polymer Dosing Unit 

3.1    Updated Specifications: 

A. 01000SP Owner Furnished Equipment 

B. 01010SP Owner Selected (Contractor Furnished) 

 

PART 4 CHANGES TO PLAN SET 

4.0   No Changes. 
 

PART 5 ITEMS OF DISCUSSION 

mailto:ddiaz@sunrise-eng.com
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The following is a response to questions received from contractors and suppliers.  

5.0 Clarifications and Response to Comments 

No questions at this time.  

 

 

Enclosure: 

1) Updated C-111 and C-200. 

2) Updated Davis Bacon Prevailing Wages Document. 

3) Updated Table of contents. 

4) Specifications 01000SP and 01010SP. 
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ADVERTISEMENT FOR BIDS 

Mountain Green Sewer Improvement District 
Morgan, Utah 

BNR Wastewater Treatment Plant 

General Notice 

Mountain Green Sewer Improvement District (Owner) is requesting Bids for the construction of the 
following Project: 

BNR Wastewater Treatment Plant 
08242 

Bids for the construction of the Project will be received at the Mountain Green Sewer Improvement 
District located at 5455 W. Old Highway Road Morgan, Utah 84050 until February 21, 2023, at 3:00 p.m. 
local time. At that time the Bids received will be publicly opened and read. 

The Project includes the following Work: 

• Draining of existing cell #2. 
• Construction of 6,500 SF Operations Building (Smooth Face CMU). 
• Construction of 5,000 SF Headworks Building (Smooth Face CMU). 
• Installation of Biological Nutrient Removal Basin Equipment. 
• Construction of (2) Clarifiers. 
• Construction of a Large Digester Split Into (2) Sides.  
• Electrical, Mechanical HVAC, and Plumbing. 
• Chemical feed system: Two dual pump skid (4 pumps total), 1/2" tubing, 1/2" sch 80 PVC, 3" 

conduit, Pressure Gauges, 
• Construction of Yard Piping including 6”-24” HDPE and Ductile Iron Lines, Sewer, Chemical Lines, 

Backwash Piping, Sludge Piping, Return Waste Water Lines, and Electrical System Upgrades 
including on-site back-up generator. 

• Site Construction including import structural fill, asphalt paving, landscaping, and curb and 
gutter. 

• Installation of Mechanical Dewatering System (Screw Press). 

 

Bids are requested for the following Contract: BNR Wastewater Treatment Plant 

[Or] 

Separate Bids will be received for the following Contracts: 

Contract 
No. 

Description of Contract 
Owner’s 
Budget 

[.] [Name of Contract, e.g. General Construction] $[Amount] 

[.] [Name of Contract, e.g. Electrical Construction] $[Amount] 

[.] [Name of Contract, e.g. Plumbing Construction] $[Amount] 

[.] [Name of Contract, e.g. HVAC Construction] $[Amount] 

Owner anticipates that the Project’s total bid price will be approximately $19,000,000. The Project has 
an expected duration of 730 days. 

Obtaining the Bidding Documents 
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Information and Bidding Documents for the Project can be found at the following designated website: 

https://planroom.sunrise-eng.com/#p/home 

Bidding Documents may be downloaded from the designated website. Prospective Bidders are urged to 
register with the designated website as a plan holder, even if Bidding Documents are obtained from a 
plan room or source other than the designated website in either electronic or paper format. The 
designated website will be updated periodically with addenda, lists of registered plan holders, reports, 
and other information relevant to submitting a Bid for the Project. All official notifications, addenda, and 
other Bidding Documents will be offered only through the designated website. Neither Owner nor 
Engineer will be responsible for Bidding Documents, including addenda, if any, obtained from sources 
other than the designated website. 

The Issuing Office for the Bidding Documents is: 

[Name of organization] 
[Address where documents are available for viewing] 

Prospective Bidders may obtain or examine the Bidding Documents at the Issuing Office on Monday 
through Friday between the hours of [insert hours], and may obtain copies of the Bidding Documents 
from the Issuing Office as described below. Partial sets of Bidding Documents will not be available from 
the Issuing Office. Neither Owner nor Engineer will be responsible for full or partial sets of Bidding 
Documents, including addenda, if any, obtained from sources other than the Issuing Office. 

Printed copies of the Bidding Documents may be obtained from the Issuing Office by paying a deposit of 
$[insert amount] for each set. Bidders who return full sets of the Bidding Documents in good condition 
within 10 days after receipt of Bids will receive a full refund. Non-Bidders, and Bidders who obtain more 
than one set of the Bidding Documents, will receive a refund of $[insert amount; often half of the initial 
deposit] for documents returned in good condition within the time limit indicated above. Make deposit 
checks for Bidding Documents payable to [entity name]. 

Bidding Documents may be purchased from the Issuing Office during the hours indicated above. Cost 
does not include shipping charges. Upon Issuing Office’s receipt of payment, printed Bidding Documents 
or electronic documents on compact disk will be sent via the prospective Bidder’s delivery service. The 
shipping charge amount will depend on the shipping method chosen. Bidding Documents are available 
for purchase in the following formats: 

Format Cost 

Bidding Documents (including Full-Size Drawings) $ 

Bidding Documents (including Half-Size Drawings) $ 

Compact Disc containing Bidding Documents in portable document format (PDF)  $ 

Electronic download of Bidding Documents from [Hyper link to download site] $ 

[Geotechnical or other informational documents, listed by title] $ 

Pre-bid Conference

A pre-bid conference for the Project will be held on September 7th, 2022 at 3:00 PM at 5455 W. Old 
Highway Road • Morgan, Utah 84050. Attendance at the pre-bid conference is encouraged but not 
required.

A mandatory pre-bid conference for the Project will be held on January 23rd, 2023 at 3:00 PM at 5455 W. 

Old Highway Road Morgan, Utah 84050. Bids will not be accepted from Bidders that do not attend the 

mandatory pre-bid conference.

https://planroom.sunrise-eng.com/#p/home
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Instructions to Bidders.

For all further requirements regarding bid submittal, qualifications, procedures, and contract award, 
refer to the Instructions to Bidders that are included in the Bidding Documents.

This Advertisement is issued by:

Owner: Mountain Green Sewer Improvement District
By: Daniel Diaz
Title: Project Manager
Date: January 2nd, 2023
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ARTICLE 1—DEFINED TERMS 

1.01 Terms used in these Instructions to Bidders have the meanings indicated in the General Conditions 
and Supplementary Conditions. Additional terms used in these Instructions to Bidders have the 
meanings indicated below: 

A. Issuing Office—The office from which the Bidding Documents are to be issued, and which 
registers plan holders. 

ARTICLE 2—BIDDING DOCUMENTS 

2.01 Bidder shall obtain a complete set of Bidding Requirements and proposed Contract Documents 
(together, the Bidding Documents). See the Agreement for a list of the Contract Documents. It is 
Bidder’s responsibility to determine that it is using a complete set of documents in the preparation 
of a Bid. Bidder assumes sole responsibility for errors or misinterpretations resulting from the use 
of incomplete documents, by Bidder itself or by its prospective Subcontractors and Suppliers. 

2.02 Bidding Documents are made available for the sole purpose of obtaining Bids for completion of 
the Project and permission to download or distribution of the Bidding Documents does not confer 
a license or grant permission or authorization for any other use. Authorization to download 
documents, or other distribution, includes the right for plan holders to print documents solely for 
their use, and the use of their prospective Subcontractors and Suppliers, provided the plan holder 
pays all costs associated with printing or reproduction. Printed documents may not be re-sold 
under any circumstances. 

2.03 Owner has established a Bidding Documents Website as indicated in the Advertisement or 
invitation to bid. Owner recommends that Bidder register as a plan holder with the Issuing Office 
at such website, and obtain a complete set of the Bidding Documents from such website. Bidders 
may rely that sets of Bidding Documents obtained from the Bidding Documents Website are 
complete, unless an omission is blatant. Registered plan holders will receive Addenda issued by 
Owner. 

2.04 Bidder may register as a plan holder and obtain complete sets of Bidding Documents, in the 
number and format stated in the Advertisement or invitation to bid, from the Issuing Office. 
Bidders may rely that sets of Bidding Documents obtained from the Issuing Office are complete, 
unless an omission is blatant. Registered plan holders will receive Addenda issued by Owner. 

2.05 Plan rooms (including construction information subscription services, and electronic and virtual 
plan rooms) may distribute the Bidding Documents, or make them available for examination. 
Those prospective bidders that obtain an electronic (digital) copy of the Bidding Documents from 
a plan room are encouraged to register as plan holders from the Bidding Documents Website or 
Issuing Office. Owner is not responsible for omissions in Bidding Documents or other documents 
obtained from plan rooms, or for a Bidder’s failure to obtain Addenda from a plan room. 

2.06 Electronic Documents 

A. When the Bidding Requirements indicate that electronic (digital) copies of the Bidding 
Documents are available, such documents will be made available to the Bidders as Electronic 
Documents in the manner specified. 

1. Bidding Documents will be provided in Adobe PDF (Portable Document Format) (.pdf) 
that is readable by Adobe Acrobat Reader Version 6 or later. It is the intent of the 
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Engineer and Owner that such Electronic Documents are to be exactly representative of 
the paper copies of the documents. However, because the Owner and Engineer cannot 
totally control the transmission and receipt of Electronic Documents nor the 
Contractor’s means of reproduction of such documents, the Owner and Engineer cannot 
and do not guarantee that Electronic Documents and reproductions prepared from 
those versions are identical in every manner to the paper copies. 

B. Unless otherwise stated in the Bidding Documents, the Bidder may use and rely upon 
complete sets of Electronic Documents of the Bidding Documents, described in 
Paragraph 2.06.A above. However, Bidder assumes all risks associated with differences 
arising from transmission/receipt of Electronic Documents versions of Bidding Documents 
and reproductions prepared from those versions and, further, assumes all risks, costs, and 
responsibility associated with use of the Electronic Documents versions to derive information 
that is not explicitly contained in printed paper versions of the documents, and for Bidder’s 
reliance upon such derived information. 

C. After the Contract is awarded, the Owner will provide or direct the Engineer to provide for 
the use of the Contractor documents that were developed by Engineer as part of the Project 
design process, as Electronic Documents in native file formats. 

1. Electronic Documents that are available in native file format include: 

a. BNR Wastewater Treatment Plant 

2. Release of such documents will be solely for the convenience of the Contractor. No such 
document is a Contract Document. 

3. Unless the Contract Documents explicitly identify that such information will be available 
to the Successful Bidder (Contractor), nothing herein will create an obligation on the 
part of the Owner or Engineer to provide or create such information, and the Contractor 
is not entitled to rely on the availability of such information in the preparation of its Bid 
or pricing of the Work. In all cases, the Contractor shall take appropriate measures to 
verify that any electronic/digital information provided in Electronic Documents is 
appropriate and adequate for the Contractor’s specific purposes. 

4. In no case will the Contractor be entitled to additional compensation or time for 
completion due to any differences between the actual Contract Documents and any 
related document in native file format. 

ARTICLE 3—QUALIFICATIONS OF BIDDERS 

3.01 To demonstrate Bidder’s qualifications to perform the Work, after submitting its Bid and within 7 
days of Owner’s request, Bidder must submit the following information: 

A. Written evidence establishing its qualifications such as financial data, previous experience, 
and present commitments. 

B. A written statement that Bidder is authorized to do business in the state where the Project 
is located, or a written certification that Bidder will obtain such authority prior to the 
Effective Date of the Contract. 

C. Bidder’s state or other contractor license number, if applicable. 

D. Subcontractor and Supplier qualification information. 
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E. Other required information regarding qualifications. 

3.02 A Bidder’s failure to submit required qualification information within the times indicated may 
disqualify Bidder from receiving an award of the Contract. 

3.03 No requirement in this Article 3 to submit information will prejudice the right of Owner to seek 
additional pertinent information regarding Bidder’s qualifications. 

ARTICLE 4—PRE-BID CONFERENCE 

4.01 A mandatory pre-bid conference will be held at the time and location indicated in the 
Advertisement or invitation to bid. Representatives of Owner and Engineer will be present to 
discuss the Project. Proposals will not be accepted from Bidders who do not attend the 
conference. It is each Bidder’s responsibility to sign in at the pre-bid conference to verify its 
participation. Bidders must sign in using the name of the organization that will be submitting a 
Bid. A list of qualified Bidders that attended the pre-bid conference and are eligible to submit a 
Bid for this Project will be issued in an Addendum. 

4.02 Information presented at the pre-Bid conference does not alter the Contract Documents. Owner 
will issue Addenda to make any changes to the Contract Documents that result from discussions 
at the pre-Bid conference. Information presented, and statements made at the pre-bid 
conference will not be binding or legally effective unless incorporated in an Addendum. 

ARTICLE 5—SITE AND OTHER AREAS; EXISTING SITE CONDITIONS; EXAMINATION OF SITE; OWNER’S 
SAFETY PROGRAM; OTHER WORK AT THE SITE 

5.01 Site and Other Areas 

A. The Site is identified in the Bidding Documents. By definition, the Site includes rights-of-way, 
easements, and other lands furnished by Owner for the use of the Contractor. Any additional 
lands required for temporary construction facilities, construction equipment, or storage of 
materials and equipment, and any access needed for such additional lands, are to be 
obtained and paid for by Contractor. 

5.02 Existing Site Conditions 

A. Subsurface and Physical Conditions; Hazardous Environmental Conditions 

1. The Supplementary Conditions identify the following regarding existing conditions at or 
adjacent to the Site: 

a. Those reports of explorations and tests of subsurface conditions at or adjacent to 
the Site that contain Technical Data. 

b. Those drawings known to Owner of existing physical conditions at or adjacent to 
the Site, including those drawings depicting existing surface or subsurface 
structures at or adjacent to the Site (except Underground Facilities), that contain 
Technical Data. 

c. Reports and drawings known to Owner relating to Hazardous Environmental 
Conditions that have been identified at or adjacent to the Site. 

d. Technical Data contained in such reports and drawings. 
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2. Owner will make copies of reports and drawings referenced above available to any 
Bidder on request. These reports and drawings are not part of the Contract Documents, 
but the Technical Data contained therein upon whose accuracy Bidder is entitled to rely, 
as provided in the General Conditions, has been identified and established in the 
Supplementary Conditions. Bidder is responsible for any interpretation or conclusion 
Bidder draws from any Technical Data or any other data, interpretations, opinions, or 
information contained in such reports or shown or indicated in such drawings. 

3. If the Supplementary Conditions do not identify Technical Data, the default definition of 
Technical Data set forth in Article 1 of the General Conditions will apply. 

4. Geotechnical Baseline Report/Geotechnical Data Report: The Bidding Documents 
contain a Geotechnical Baseline Report (GBR) and Geotechnical Data Report (GDR). 

a. As set forth in the Supplementary Conditions, the GBR describes certain select 
subsurface conditions that are anticipated to be encountered by Contractor during 
construction in specified locations (“Baseline Conditions”). The GBR is a Contract 
Document. 

b. The Baseline Conditions in the GBR are intended to reduce uncertainty and the 
degree of contingency in submitted Bids. However, Bidders cannot rely solely on 
the Baseline Conditions. Bids should be based on a comprehensive approach that 
includes an independent review and analysis of the GBR, all other Contract 
Documents, Technical Data, other available information, and observable surface 
conditions. Not all potential subsurface conditions are baselined. 

c. Nothing in the GBR is intended to relieve Bidders of the responsibility to make their 
own determinations regarding construction costs, bidding strategies, and Bid 
prices, nor of the responsibility to select and be responsible for the means, 
methods, techniques, sequences, and procedures of construction, and for safety 
precautions and programs incident thereto. 

d. As set forth in the Supplementary Conditions, the GDR is a Contract Document 
containing data prepared by or for the Owner in support of the GBR. 

B. Underground Facilities: Underground Facilities are shown or indicated on the Drawings, 
pursuant to Paragraph 5.05 of the General Conditions, and not in the drawings referred to in 
Paragraph 5.02.A of these Instructions to Bidders. Information and data regarding the 
presence or location of Underground Facilities are not intended to be categorized, identified, 
or defined as Technical Data. 

5.03 Other Site-related Documents 

A. In addition to the documents regarding existing Site conditions referred to in 
Paragraph 5.02.A, the following other documents relating to conditions at or adjacent to the 
Site are known to Owner and made available to Bidders for reference: 

1. Geotechnical Report 

2. Preliminary Engineering Report 

Owner will make copies of these other Site-related documents available to any Bidder on 
request. 
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B. Owner has not verified the contents of these other Site-related documents, and Bidder may 
not rely on the accuracy of any data or information in such documents. Bidder is responsible 
for any interpretation or conclusion Bidder draws from the other Site-related documents. 

C. The other Site-related documents are not part of the Contract Documents. 

D. Bidders are encouraged to review the other Site-related documents, but Bidders will not be 
held accountable for any data or information in such documents. The requirement to review 
and take responsibility for documentary Site information is limited to information in (1) the 
Contract Documents and (2) the Technical Data. 

E. No other Site-related documents are available. 

5.04 Site Visit and Testing by Bidders 

A. Bidder is required to visit the Site and conduct a thorough visual examination of the Site and 
adjacent areas. During the visit the Bidder must not disturb any ongoing operations at the 
Site. 

B. A Site visit is scheduled following the pre-bid conference. Maps to the Site will be available 
at the pre-Bid conference. 

C. A Site visit is scheduled for January 23rd, 2023 at 3:00 PM at 5455 W. Old Highway Road, 
Morgan, Utah 84050 Maps to the Site will be made available upon request. 

D. Bidders visiting the Site are required to arrange their own transportation to the Site. 

E. All access to the Site other than during a regularly scheduled Site visit must be coordinated 
through the following Owner or Engineer contact for visiting the Site: Daniel Diaz, 813-909-
3750, ddiaz@sunrise-eng.com. Bidder must conduct the required Site visit during normal 
working hours. 

F. Bidder is not required to conduct any subsurface testing, or exhaustive investigations of Site 
conditions. 

G. On request, and to the extent Owner has control over the Site, and schedule permitting, the 
Owner will provide Bidder general access to the Site to conduct such additional 
examinations, investigations, explorations, tests, and studies as Bidder deems necessary for 
preparing and submitting a successful Bid. Owner will not have any obligation to grant such 
access if doing so is not practical because of existing operations, security or safety concerns, 
or restraints on Owner’s authority regarding the Site. Bidder is responsible for establishing 
access needed to reach specific selected test sites. 

H. Bidder must comply with all applicable Laws and Regulations regarding excavation and 
location of utilities, obtain all permits, and comply with all terms and conditions established 
by Owner or by property owners or other entities controlling the Site with respect to 
schedule, access, existing operations, security, liability insurance, and applicable safety 
programs. 

I. Bidder must fill all holes and clean up and restore the Site to its former condition upon 
completion of such explorations, investigations, tests, and studies. 

5.05 Owner’s Safety Program 

A. Site visits and work at the Site may be governed by an Owner safety program. If an Owner 
safety program exists, it will be noted in the Supplementary Conditions. 
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5.06 Other Work at the Site 

A. Reference is made to Article 8 of the Supplementary Conditions for the identification of the 
general nature of other work of which Owner is aware (if any) that is to be performed at the 
Site by Owner or others (such as utilities and other prime contractors) and relates to the 
Work contemplated by these Bidding Documents. If Owner is party to a written contract for 
such other work, then on request, Owner will provide to each Bidder access to examine such 
contracts (other than portions thereof related to price and other confidential matters), if any. 

ARTICLE 6—BIDDER’S REPRESENTATIONS AND CERTIFICATIONS 

6.01 Express Representations and Certifications in Bid Form, Agreement 

A. The Bid Form that each Bidder will submit contains express representations regarding the 
Bidder’s examination of Project documentation, Site visit, and preparation of the Bid, and 
certifications regarding lack of collusion or fraud in connection with the Bid. Bidder should 
review these representations and certifications and assure that Bidder can make the 
representations and certifications in good faith, before executing and submitting its Bid. 

B. If Bidder is awarded the Contract, Bidder (as Contractor) will make similar express 
representations and certifications when it executes the Agreement. 

ARTICLE 7—INTERPRETATIONS AND ADDENDA 

7.01 Owner on its own initiative may issue Addenda to clarify, correct, supplement, or change the 
Bidding Documents. 

7.02 Bidder shall submit all questions about the meaning or intent of the Bidding Documents to 
Engineer in writing. All questions must be submitted by February 14th, 2023, at 5:00 PM. Contact 
information and submittal procedures for such questions are as follows: 

A. Daniel Diaz , ddiaz@sunrise-eng.com 

7.03 Interpretations or clarifications considered necessary by Engineer in response to such questions 
will be issued by Addenda delivered to all registered plan holders. Questions received less than 
seven days prior to the date for opening of Bids may not be answered. 

7.04 Only responses set forth in an Addendum will be binding. Oral and other interpretations or 
clarifications will be without legal effect. Responses to questions are not part of the Contract 
Documents unless set forth in an Addendum that expressly modifies or supplements the Contract 
Documents. 

ARTICLE 8—BID SECURITY 

8.01 A Bid must be accompanied by Bid security made payable to Owner in an amount of 5 percent of 
Bidder’s maximum Bid price (determined by adding the base bid and all alternates) and in the 
form of a Bid bond issued by a surety meeting the requirements of Paragraph 6.01 of the General 
Conditions. Such Bid bond will be issued in the form included in the Bidding Documents. 

8.02 The Bid security of the apparent Successful Bidder will be retained until Owner awards the 
contract to such Bidder, and such Bidder has executed the Contract, furnished the required 
Contract security, and met the other conditions of the Notice of Award, whereupon the Bid 
security will be released. If the Successful Bidder fails to execute and deliver the Contract and 
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furnish the required Contract security within 15 days after the Notice of Award, Owner may 
consider Bidder to be in default, annul the Notice of Award, and the Bid security of that Bidder 
will be forfeited, in whole in the case of a penal sum bid bond, and to the extent of Owner’s 
damages in the case of a damages-form bond. Such forfeiture will be Owner’s exclusive remedy if 
Bidder defaults. 

8.03 The Bid security of other Bidders that Owner believes to have a reasonable chance of receiving 
the award may be retained by Owner until the earlier of 7 days after the Effective Date of the 
Contract or 61 days after the Bid opening, whereupon Bid security furnished by such Bidders will 
be released. 

8.04 Bid security of other Bidders that Owner believes do not have a reasonable chance of receiving 
the award will be released within 7 days after the Bid opening. 

ARTICLE 9—CONTRACT TIMES 

9.01 The number of days within which, or the dates by which, the Work is to be (a) substantially 
completed and (b) ready for final payment, and (c) Milestones (if any) are to be achieved, are set 
forth in the Agreement. 

9.02 Bidder must set forth in the Bid the time by which Bidder must achieve Substantial Completion, 
subject to the restrictions established in Paragraph 13.07 of these Instructions. The Owner will 
take Bidder’s time commitment regarding Substantial Completion into consideration during the 
evaluation of Bids, and it will be necessary for the apparent Successful Bidder to satisfy Owner 
that it will be able to achieve Substantial Completion within the time such Bidder has designated 
in the Bid. Bidder must also set forth in the Bid its commitments regarding readiness for final 
payment. The Successful Bidder’s time commitments will be entered into the Agreement or 
incorporated in the Agreement by reference to the specific terms of the Bid. 

9.03 Provisions for liquidated damages, if any, for failure to timely attain a Milestone, Substantial 
Completion, or completion of the Work in readiness for final payment, are set forth in the 
Agreement. 

ARTICLE 10—SUBSTITUTE AND “OR EQUAL” ITEMS 

10.01 The Contract for the Work, as awarded, will be on the basis of materials and equipment specified 
or described in the Bidding Documents without consideration during the bidding and Contract 
award process of possible substitute or “or-equal” items. In cases in which the Contract allows 
the Contractor to request that Engineer authorize the use of a substitute or “or-equal” item of 
material or equipment, application for such acceptance may not be made to and will not be 
considered by Engineer until after the Effective Date of the Contract. 

10.02 The Contract for the Work, as awarded, will be on the basis of materials and equipment specified 
or described in the Bidding Documents, and those “or-equal” or substitute or materials and 
equipment subsequently approved by Engineer prior to the submittal of Bids and identified by 
Addendum. No item of material or equipment will be considered by Engineer as an “or-equal” or 
substitute unless written request for approval has been submitted by Bidder and has been 
received by Engineer within 10 days of the issuance of the Advertisement for Bids or invitation to 
Bidders. Each such request must comply with the requirements of Paragraphs 7.05 and 7.06 of 
the General Conditions, and the review of the request will be governed by the principles in those 
paragraphs. The burden of proof of the merit of the proposed item is upon Bidder. Engineer’s 
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decision of approval or disapproval of a proposed item will be final. If Engineer approves any such 
proposed item, such approval will be set forth in an Addendum issued to all registered Bidders. 
Bidders cannot rely upon approvals made in any other manner. 

10.03 All prices that Bidder sets forth in its Bid will be based on the presumption that the Contractor will 
furnish the materials and equipment specified or described in the Bidding Documents, as 
supplemented by Addenda. Any assumptions regarding the possibility of post-Bid approvals of 
“or-equal” or substitution requests are made at Bidder’s sole risk. 

ARTICLE 11—SUBCONTRACTORS, SUPPLIERS, AND OTHERS 

11.01 A Bidder must be prepared to retain specific Subcontractors and Suppliers for the performance of 
the Work if required to do so by the Bidding Documents or in the Specifications. If a prospective 
Bidder objects to retaining any such Subcontractor or Supplier and the concern is not relieved by 
an Addendum, then the prospective Bidder should refrain from submitting a Bid. 

11.02 The apparent Successful Bidder, and any other Bidder so requested, must submit to Owner a list 
of the Subcontractors or Suppliers proposed for the following portions of the Work within five 
days after Bid opening: 

A. All proposed subcontractors 

11.03 If requested by Owner, such list must be accompanied by an experience statement with pertinent 
information regarding similar projects and other evidence of qualification for each such 
Subcontractor or Supplier. If Owner or Engineer, after due investigation, has reasonable objection 
to any proposed Subcontractor or Supplier, Owner may, before the Notice of Award is given, 
request apparent Successful Bidder to submit an acceptable substitute, in which case apparent 
Successful Bidder will submit a substitute, Bidder’s Bid price will be increased (or decreased) by 
the difference in cost occasioned by such substitution, and Owner may consider such price 
adjustment in evaluating Bids and making the Contract award. 

11.04 If apparent Successful Bidder declines to make any such substitution, Owner may award the 
Contract to the next lowest Bidder that proposes to use acceptable Subcontractors and Suppliers. 
Declining to make requested substitutions will constitute grounds for forfeiture of the Bid security 
of any Bidder. Any Subcontractor or Supplier, so listed and against which Owner or Engineer 
makes no written objection prior to the giving of the Notice of Award will be deemed acceptable 
to Owner and Engineer subject to subsequent revocation of such acceptance as provided in 
Paragraph 7.07 of the General Conditions. 

ARTICLE 12—PREPARATION OF BID 

12.01 The Bid Form is included with the Bidding Documents. 

A. All blanks on the Bid Form must be completed in ink and the Bid Form signed in ink. Erasures 
or alterations must be initialed in ink by the person signing the Bid Form. A Bid price must be 
indicated for each section, Bid item, alternate, adjustment unit price item, and unit price item 
listed therein. 

B. If the Bid Form expressly indicates that submitting pricing on a specific alternate item is 
optional, and Bidder elects to not furnish pricing for such optional alternate item, then Bidder 
may enter the words “No Bid” or “Not Applicable.” 
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12.02 If Bidder has obtained the Bidding Documents as Electronic Documents, then Bidder shall prepare 
its Bid on a paper copy of the Bid Form printed from the Electronic Documents version of the 
Bidding Documents. The printed copy of the Bid Form must be clearly legible, printed on 8½ inch 
by 11-inch paper and as closely identical in appearance to the Electronic Document version of the 
Bid Form as may be practical. The Owner reserves the right to accept Bid Forms which nominally 
vary in appearance from the original paper version of the Bid Form, providing that all required 
information and submittals are included with the Bid. 

12.03 A Bid by a corporation must be executed in the corporate name by a corporate officer (whose title 
must appear under the signature), accompanied by evidence of authority to sign. The corporate 
address and state of incorporation must be shown. 

12.04 A Bid by a partnership must be executed in the partnership name and signed by a partner (whose 
title must appear under the signature), accompanied by evidence of authority to sign. The official 
address of the partnership must be shown. 

12.05 A Bid by a limited liability company must be executed in the name of the firm by a member or 
other authorized person and accompanied by evidence of authority to sign. The state of formation 
of the firm and the official address of the firm must be shown. 

12.06 A Bid by an individual must show the Bidder’s name and official address. 

12.07 A Bid by a joint venture must be executed by an authorized representative of each joint venturer 
in the manner indicated on the Bid Form. The joint venture must have been formally established 
prior to submittal of a Bid, and the official address of the joint venture must be shown. 

12.08 All names must be printed in ink below the signatures. 

12.09 The Bid must contain an acknowledgment of receipt of all Addenda, the numbers of which must 
be filled in on the Bid Form. 

12.10 Postal and e-mail addresses and telephone number for communications regarding the Bid must 
be shown. 

12.11 The Bid must contain evidence of Bidder’s authority to do business in the state where the Project 
is located, or Bidder must certify in writing that it will obtain such authority within the time for 
acceptance of Bids and attach such certification to the Bid. 

12.12 If Bidder is required to be licensed to submit a Bid or perform the Work in the state where the 
Project is located, the Bid must contain evidence of Bidder’s licensure, or Bidder must certify in 
writing that it will obtain such licensure within the time for acceptance of Bids and attach such 
certification to the Bid. Bidder’s state contractor license number, if any, must also be shown on 
the Bid Form. 

ARTICLE 13—BASIS OF BID 

13.01 Lump Sum 

A. Bidders must submit a Bid on a lump sum basis as set forth in the Bid Form. 

ARTICLE 14—SUBMITTAL OF BID 

14.01 The Bidding Documents include one separate unbound copy of the Bid Form, and, if required, the 
Bid Bond Form. The unbound copy of the Bid Form is to be completed and submitted with the Bid 
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security and the other documents required to be submitted under the terms of Article 2 of the 
Bid Form. 

14.02 A Bid must be received no later than the date and time prescribed and at the place indicated in 
the Advertisement or invitation to bid and must be enclosed in a plainly marked package with the 
Project title, and, if applicable, the designated portion of the Project for which the Bid is 
submitted, the name and address of Bidder, and must be accompanied by the Bid security and 
other required documents. If a Bid is sent by mail or other delivery system, the sealed envelope 
containing the Bid must be enclosed in a separate package plainly marked on the outside with the 
notation “BID ENCLOSED.” A mailed Bid must be addressed to the location designated in the 
Advertisement. 

14.03 Bids received after the date and time prescribed for the opening of bids, or not submitted at the 
correct location or in the designated manner, will not be accepted and will be returned to the 
Bidder unopened. 

14.04 The following documents shall be included in the bid submittal: 

A. Bid Form 

B. Bid Bond Form 

C. Addenda Acknowledge Form 

D. Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion – 
Lower Tier Covered Transactions 

E. Certification of Non-Segregated Facilities 

F. Disadvantaged Business Enterprise Bidder Good Faith Effort Documentation 

G. EPA Form 6100-3 – DBE Program Subcontractor Performance Form(s) 

H. EPA Form 6100-4 – DBE Program Subcontractor Utilization Form 

I. Subcontractor bidders list of all DBE and non-DBE firms that submitted a bid or quote to 
Bidder. 

ARTICLE 15—MODIFICATION AND WITHDRAWAL OF BID 

15.01 An unopened Bid may be withdrawn by an appropriate document duly executed in the same 
manner that a Bid must be executed and delivered to the place where Bids are to be submitted 
prior to the date and time for the opening of Bids. Upon receipt of such notice, the unopened Bid 
will be returned to the Bidder. 

15.02 If a Bidder wishes to modify its Bid prior to Bid opening, Bidder must withdraw its initial Bid in the 
manner specified in Paragraph 15.01 and submit a new Bid prior to the date and time for the 
opening of Bids. 

15.03 If within 24 hours after Bids are opened any Bidder files a duly signed written notice with Owner 
and promptly thereafter demonstrates to the reasonable satisfaction of Owner that there was a 
material and substantial mistake in the preparation of its Bid, the Bidder may withdraw its Bid, 
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and the Bid security will be returned. Thereafter, if the Work is rebid, the Bidder will be 
disqualified from further bidding on the Work. 

ARTICLE 16—OPENING OF BIDS 

16.01 Bids will be opened at the time and place indicated in the advertisement or invitation to bid and, 
unless obviously non-responsive, read aloud publicly. An abstract of the amounts of the base Bids 
and major alternates, if any, will be made available to Bidders after the opening of Bids. 

ARTICLE 17—BIDS TO REMAIN SUBJECT TO ACCEPTANCE 

17.01 All Bids will remain subject to acceptance for the period of time stated in the Bid Form, but Owner 
may, in its sole discretion, release any Bid and return the Bid security prior to the end of this 
period. 

ARTICLE 18—EVALUATION OF BIDS AND AWARD OF CONTRACT 

18.01 Owner reserves the right to reject any or all Bids, including without limitation, nonconforming, 
nonresponsive, unbalanced, or conditional Bids. Owner also reserves the right to waive all minor 
Bid informalities not involving price, time, or changes in the Work. 

18.02 Owner will reject the Bid of any Bidder that Owner finds, after reasonable inquiry and evaluation, 
to not be responsible. 

18.03 If Bidder purports to add terms or conditions to its Bid, takes exception to any provision of the 
Bidding Documents, or attempts to alter the contents of the Contract Documents for purposes of 
the Bid, whether in the Bid itself or in a separate communication to Owner or Engineer, then 
Owner will reject the Bid as nonresponsive. 

18.04 If Owner awards the contract for the Work, such award will be to the responsible Bidder 
submitting the lowest responsive Bid. 

18.05 Evaluation of Bids 

A. In evaluating Bids, Owner will consider whether the Bids comply with the prescribed 
requirements, and such alternates, unit prices, and other data, as may be requested in the 
Bid Form or prior to the Notice of Award. 

B. In the comparison of Bids, alternates will be applied in the same order of priority as listed in 
the Bid Form. To determine the Bid prices for purposes of comparison, Owner will announce 
to all bidders a “Base Bid plus alternates” budget after receiving all Bids, but prior to opening 
them. For comparison purposes alternates will be accepted, following the order of priority 
established in the Bid Form, until doing so would cause the budget to be exceeded. After 
determination of the Successful Bidder based on this comparative process and on the 
responsiveness, responsibility, and other factors set forth in these Instructions, the award 
may be made to said Successful Bidder on its base Bid and any combination of its additive 
alternate Bids for which Owner determines funds will be available at the time of award. 

C. For determination of the apparent low Bidder(s) when sectional bids are submitted, Bids will 
be compared on the basis of the aggregate of the Bids for separate sections and the Bids for 
combined sections that result in the lowest total amount for all of the Work. 
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D. For the determination of the apparent low Bidder when unit price bids are submitted, Bids 
will be compared on the basis of the total of the products of the estimated quantity of each 
item and unit price Bid for that item, together with any lump sum items. 

E. For the determination of the apparent low Bidder when cost-plus-fee bids are submitted, 
Bids will be compared on the basis of the Guaranteed Maximum Price set forth by Bidder on 
the Bid Form. 

18.06 In evaluating whether a Bidder is responsible, Owner will consider the qualifications of the Bidder 
and may consider the qualifications and experience of Subcontractors and Suppliers proposed for 
those portions of the Work for which the identity of Subcontractors and Suppliers must be 
submitted as provided in the Bidding Documents. 

18.07 Owner may conduct such investigations as Owner deems necessary to establish the responsibility, 
qualifications, and financial ability of Bidders and any proposed Subcontractors or Suppliers. 

ARTICLE 19—BONDS AND INSURANCE 

19.01 Article 6 of the General Conditions, as may be modified by the Supplementary Conditions, sets 
forth Owner’s requirements as to performance and payment bonds, other required bonds (if any), 
and insurance. When the Successful Bidder delivers the executed Agreement to Owner, it must 
be accompanied by required bonds and insurance documentation. 

19.02 Article 8, Bid Security, of these Instructions, addresses any requirements for providing bid bonds 
as part of the bidding process. 

ARTICLE 20—SIGNING OF AGREEMENT 

20.01 When Owner issues a Notice of Award to the Successful Bidder, it will be accompanied by the 
unexecuted counterparts of the Agreement along with the other Contract Documents as 
identified in the Agreement. Within 15 days thereafter, Successful Bidder must execute and 
deliver the required number of counterparts of the Agreement and any bonds and insurance 
documentation required to be delivered by the Contract Documents to Owner. Within 10 days 
thereafter, Owner will deliver one fully executed counterpart of the Agreement to Successful 
Bidder, together with printed and electronic copies of the Contract Documents as stated in 
Paragraph 2.02 of the General Conditions. 

ARTICLE 21—SALES AND USE TAXES 

21.01 Owner is exempt from Utah state sales and use taxes on materials and equipment to be 
incorporated in the Work. (Exemption No. 11827932002). Said taxes must not be included in the 
Bid. Refer to Paragraph SC-7.10 of the Supplementary Conditions for additional information. 

ARTICLE 22—CONTRACTS TO BE ASSIGNED 

ARTICLE 23—SRF SPECIAL CONDITIONS 

 



          "General Decision Number: UT20230096 01/06/2023

Superseded General Decision Number: UT20220096

State: Utah

Construction Type: Heavy
HEAVY CONSTRUCTION PROJECTS

Counties: Box Elder and Morgan Counties in Utah.

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $16.20 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
|                              |  determination, if it is    |
|                              |  higher) for all hours      |
|                              |  spent performing on the    |
|                              |  contract in 2023.          |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022:                     |  $12.15 per hour (or the    |
|                              |  applicable wage rate listed|
|                              |  on this wage determination,|
|                              |  if it is higher) for all   |
|                              |  hours spent performing on  |
|                              |  that contract in 2023.     |
|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0              01/06/2023

 ELEC0354-005 06/01/2022



                                  Rates          Fringes

ELECTRICIAN......................$ 36.09       1.3%+16.26
----------------------------------------------------------------
 ENGI0003-034 07/01/2020

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR   
(Mechanic).......................$ 33.04            16.09
----------------------------------------------------------------
 LABO0295-002 07/01/2019

                                  Rates          Fringes

TRAFFIC CONTROL (Flagger)........$ 23.71             9.78
----------------------------------------------------------------
 TEAM0222-004 07/01/2021

                                  Rates          Fringes

TRUCK DRIVER (Dump Truck)........$ 25.09            13.05
----------------------------------------------------------------
  SUUT2018-007 05/07/2020

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 19.69             1.17
  
LABORER:  Common or General......$ 20.39             3.29
  
LABORER:  Pipelayer..............$ 14.68 **          1.96
  
OPERATOR:    
Backhoe/Excavator/Trackhoe.......$ 24.61             5.17
  
OPERATOR:  Bobcat/Skid   
Steer/Skid Loader................$ 25.29             0.00
  
OPERATOR:  Loader................$ 24.02             5.67
----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($16.20) or 13658
($12.15).  Please see the Note at the top of the wage
determination for more information.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is



like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers



Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative



Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISIO"
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01000.1  DESCRIPTION 

 

A. A significant amount of key and critical treatment processing equipment has been 

selected and purchased by Mountain Green for the treatment plant.  The pre-selected 

treatment equipment consists of: 

 

 Pre-treatment Equipment: 

 

• Screen, Screening Conditioning Equipment, and Controls; 

 

Manufacturer: Huber Technology, Inc.

Equipment: Multi-Rake Bar Screen: RakeMax-CF 4800x400x500/6 

  Wash/Compactor Model: WAP 2

Representative: Mike Charnholm, Goble Sampson Associates, Inc. 

Contact Info: Tel: (801) 268-8790

  Fax: (801) 268-8792

  3500 South Main Street, Suite 200

  Salt Lake City, UT 84115

• Grit Removal, Grit Trap, Washer, and Controls;

 

Manufacturer: Huber Technology, Inc. 

Equipment: HUBER Lamella Grit Trap GritWolf® SS 2 

  HUBER Coanda Grit Washer RoSF4 1 

Representative: Mike Charnholm, Goble Sampson Associates, Inc. 

Contact Info: Tel: (801) 268-8790 

  Fax: (801) 268-8792 

  3500 South Main Street, Suite 200 

  Salt Lake City, UT 84115 

      

 

Treatment Process Equipment: 

 

• Biological Nutrient Removal Process and Equipment 

 

Manufacturer: Bioworks North America, Inc. 

Equipment: Fine Bubble Diffused Aeration 

  Aeration chain butterfly valves 

  Positive Displacement Blowers 

  Dissolved Oxygen analyzer with transmitter and mounting 

  Mixers (3) for the Bio-P zone 

  PLC based control panel 

Representative: David Gibson – Bioworks North America, Inc. 

Contact Info: degibson@bioworksus.com 

  P.O. Box 81  

Goshen, AR 72735  

912-445-5021 

 

• Aerobic Digester 

 

Manufacturer: Environmental Dynamics International 

Equipment: EDI Aeration/Mixing Equipment  

Representative: Corey Hughes – Westech Engineering, Inc. 

Contact Info: Tel: (801) 265-1000 
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  Fax: (801) 265-1080 

  3625 South West Temple 

  Salt Lake City, UT 84115 

 

 

• Clarifier Equipment and Controls 

 

Manufacturer: Westech Engineering, Inc. 

Equipment: Two (2) 70’ Diameter COP Mechanisms with Dual Gate EDI,  

 motors, and controls, Model COPC1 

Representative: Eric Whitmer – Westech Engineering, Inc. 

Contact Info: Tel: (801) 265-1000 

  Fax: (801) 265-1080 

  3625 South West Temple 

  Salt Lake City, UT 84115 

   

Solids Handling Equipment:  

       

• Sludge Dewatering System, Conveyor System, and Controls.  

 

Manufacturer: FKC

Equipment: Screw Press, Flocculation Tank, Polymer Injection

System, Sludge Feed Pumps, Sludge Cake Pump, Pinch 

Valves, and Controls

Representative: Mike Sorensen 
   Waterford Systems 
   2850 East 3300 South Ste. 201 
   Salt Lake City, UT 84109 
   Cell: 801-463-9900 
   Email: mike.waterford@gmail.com  

Disinfection Equipment:  

       

• UV Disinfection System and Controls. 

 

Manufacturer: ENAQUA

Equipment: MODEL: C5t.08062, Instrumentation and Controls 

Representative: Mike Sorensen 

   Waterford Systems 

  2850 East 3300 South Ste. 201 

   Salt Lake City, UT 84109 

   Cell: 801-463-9900 

  Email: mike.waterford@gmail.com  

Aerobic Digester Equipment:  

       

• Blowers, Aerobic Digester Diffusers, Controls and Digester Piping 

 

Manufacturer: Universal Blower Pac, Inc. 

Equipment: Positive Displacement Blowers, Diffusers, Piping and 

 Supports within Digester Tank 

Representative: Matt Huff 

Contact Info: Tel: (317) 773-7256 

    Fax: (317) 776-5086 

    440 Park 32 West Drive 

    Noblesville, IN 46062-9252 
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B. The design of the treatment plant has been made around the selected and procured 

equipment.  The CONTRACTOR will be required to build the treatment plant, including 

installation of the treatment equipment previously procured by the OWNER, plus 

furnishing and installing all other equipment and materials (not previously procured) 

which will be necessary to make a fully operational wastewater treatment facility.  The 

detailed drawings include equipment schedules which show which materials will be 

supplied by OWNER and which materials will be supplied by Contractor.  The 

Suppliers/Manufacturers are scheduled to be ready to deliver equipment 120 days after 

receiving Notice to Proceed.  The anticipated equipment delivery date is November 4, 

2008 at which time the CONTRACTOR will take possession and responsibility for the 

installation of said equipment. 

 

C. The CONTRACTOR is responsible to insure coordination and compatibility of all 

equipment (OWNER furnished and CONTRACTOR furnished) in a complete working 

system.  The Supplier and Manufacturers of the previously procured equipment are also 

required to cooperate and work with the CONTRACTOR in a fashion as if the equipment 

suppliers were the direct supplier to the CONTRACTOR for the equipment.  The intent is 

to remove the OWNER as middle man between the CONTRACTOR and various 

manufacturers.  The CONTRACTOR shall coordinate with equipment manufacturers 

both before and after the Bid and work in the conditions specified.  The CONTRACTOR 

accepts the responsibility to look after, furnish and install, all materials and items 

supplied and not supplied by OWNER that are necessary for a fully operational 

wastewater treatment plant.   

 

D. The equipment suppliers accept the responsibility to cooperate fully with the 

CONTRACTOR by providing necessary information and assistance, answer questions, 

provide complete material lists of equipment to be furnished, support the 

CONTRACTOR’s efforts in identifying miscellaneous materials that are needed to be 

furnished by the CONTRACTOR in order to complete the Work, thereby transferring 

from the OWNER to the CONTRACTOR the loose ends that would ordinarily be the 

responsibility of the purchaser of the equipment. 

 

E. The OWNER’s responsibilities shall be as follows:  Pay Supplier and/or Manufacturer 

according to the provisions in the contract between the OWNER and 

Supplier/Manufacturer, review shop drawings, arrange for and deliver necessary shop 

drawings to the CONTRACTOR, deliver product data and samples to the 

CONTRACTOR, deliver bill of materials to the CONTRACTOR, inspect deliveries 

jointly with the CONTRACTOR, assist Supplier/Manufacturer in operation testing, issue 

the Notice of Receipt and Notice of Final Acceptance. 

 

F. The CONTRACTOR’s responsibilities shall be as follows: coordinate and receive 

delivery, unload equipment, suitably store equipment on site, install equipment, start-up 

equipment, work with OWNER and Supplier/Manufacturer to test equipment, furnish and 

install all necessary items not furnished by Supplier/Manufactures, and other 

miscellaneous tasks necessary for the Supplier/Manufactures and CONTRACTOR to 

complete their contract responsibilities. 

 

G. The Supplier/Manufacturers are under contract to provide installation supervision and 

start-up calibration, initial operation, performance test, and maintenance instruction to the 

OWNER, ENGINEER, and CONTRACTOR during installation and start-up operations.  

The amount of time that each Supplier/Manufacture is required to assist in installation 

and start-up operations is as follows: 
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           Number of 8-hour man-days   

 Period  Number of Visits   Required per visit 

  

1. Screening & Screenings Conditioning 

 Installation  1    1 

 Start-up and   1    1   

 O&M Instruction 

  

2. Grit Removal 

 Installation  1    1 

 Start-up and   1    1 

 O&M Instruction 

 

3. IFAS 

 Installation  2    1 

 Start-up  1    1 

 O&M Instruction 1    1 

 

4. Clarifier 

 Installation  2    1 

 Start-up  1    1 

 O&M Instruction 1    1 

 

5. Blowers, Diffusers, & Digester Piping 

 Installation  1    1 

 Start-up and  1    1 

 O&M Instruction    

 

6. UV Disinfection 

 Installation  1    3 

 Start-up and  1    3 

 O&M Instruction 

 

7. Sludge Dewatering 

 Installation  1    1 

 Start-up and  1    1 

 O&M Instruction 

 

  

H. The CONTRACTOR shall coordinate its construction schedule with the actual delivery 

date of the equipment from the various manufactures or make arrangements for storage 

which will be in accordance with the Supplier/Manufacturers contract with the OWNER.  

The Suppliers/Manufacturers are scheduled to be ready to deliver equipment 120 days 

after receiving Notice to Proceed. The Notice to Proceed with the manufacturing of 

equipment will not be given until award to the CONTRACTOR has been made.   

 

I. Upon request, the Suppliers/Manufacturers and the ENGINEER will make available to 

the CONTRACTOR all shop drawings and submittals.  At the CONTRACTOR’s request, 

additional information that is required for installation of the equipment will be provided.  

The Suppliers/Manufacturers shall furnish required O&M Manuals for the furnished 

equipment. 

 

J.  The CONTRACTOR shall receive delivery of the OWNER furnished equipment at the 

Wastewater Treatment Plant site, inspect the equipment against packing lists, unload 
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equipment, and suitably store equipment per the manufacturer’s instruction.  Any damage 

to the equipment after delivery shall be repaired by the CONTRACTOR at the 

CONTRACTOR’s expense.  The equipment will arrive with final paint coating in place.  

The CONTRACTOR shall perform all touch-up painting, regardless of the cause, with 

the type of paint furnished by the supplier. 

 

K.  The CONTRACTOR shall provide in its bid all compensation to furnish and install all 

material not furnished by Suppliers/Manufacturers (as identified herein) in order to 

construct a complete operating treatment plant as specified and shown.  

 

01000.2  START-UP REQUIREMENTS 

 

A. The following outlines startup requirements of treatment plant equipment.  The 

CONTRACTOR shall coordinate these procedures and tests with the 

Supplier/Manufacturer and OWNER.  

   

B. Before the Treatment Plant is seeded with activated sludge wastewater, the system must 

be function tested using clean water to verify piping integrity and equipment operation.  

However, before performing a clean water test, all system components and tankage must 

be thoroughly cleaned and inspected.  Inspection must yield results where all dust and 

debris has been fully removed from the treatment plant building and appurtenant 

equipment and tankage.  Once treatment plant and equipment is thoroughly cleaned, tap 

water from the OWNER’s culinary water system shall be used to fill the system to the 

normal operating levels.   

 

C. Water to be used in the washing of the treatment plant and the clean water test shall be 

provided by the OWNER at no charge to the CONTRACTOR.  However, the 

CONTRACTOR shall coordinate water demand needs with the OWNER to insure 

sufficient water is in place at all times for OWNER’s use and fire protection.   

 

D. After the treatment plant equipment and piping has been thoroughly cleaned, tested and 

calibrated, the treatment plant shall be seeded with activated sludge wastewater.  The 

activated sludge seeding process shall be the responsibility of the OWNER and operation 

of the treatment plant shall commence at that time with the help and assistance of the 

Supplier/Manufacturer of the equipment and controls.  

  

E. After the treatment plant and clean water test are complete and accepted by the 

ENGINEER and OWNER, a Notice of Substantial Completion will be issued to the 

CONTRACTOR in accordance with the Contract Documents and other requirements of 

the contract.  The CONTRACTOR is required to warrant all construction work for a full 

one year period from the date of the Notice of Substantial Completion. 
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01010.1  DESCRIPTION 

 

A. A significant amount of key and critical treatment processing equipment has been 

selected and will be purchased by the Contractor for the treatment plant.  The pre-

selected treatment equipment consists of: 
 

    

 

Treatment Process Equipment: 

 

• Chemical Dosing Skids 

 

Manufacturer: Blue-White 

Equipment: Two Dual Pump Skid Systems (Model #:M3S24-QNGG) 

  Peristaltic Pump Accessories 

  Blue-White Dual Inlet/Outlet Pump Skid 
Representative:  Mike Sorensen, Waterford Systems, Inc. 

Contact Info:  Waterford Systems, Inc. 

                       2850 E. 3300 S., Ste. 201 

                       Salt Lake City, Utah 84109 

                       801-463-9900 

 

Equipment shall include all programming and logic to connect to SCADA controls for a 

complete system. This shall include meters and valves necessary for automated operation 

and metering. 

 

• Polymer Dosing Skids 

 
Manufacturer: USGI Chemical Feed Inc 

Equipment: Polyblend Magnum Model MM601-P3AB 

  (See Specification 11910SP) 

Representative:  Mike Sorensen, Waterford Systems, Inc. 

Contact Info:  Waterford Systems, Inc. 

                       2850 E. 3300 S., Ste. 201 

                       Salt Lake City, Utah 84109 

                       801-463-9900 

 

Equipment shall include all programming and logic to connect to SCADA controls for a 

complete system. This shall include meters and valves necessary for automated operation 
and metering. 

 

• Floating Decant at Digester 

 

Manufacturer: Aqua Aerobic Systems 

Equipment: (2) Floating Weirs (One in each chamber) 

Representative:  Paul Mora 

Contact Info:  Davidson Sales and Engineering 

                       2441 South 3850 West, Site ‘B’ 

West Valley City, Utah   84120 

801-977-9200 (O)/801-647-3221 (M) 
paul_mora@dseslc.com 
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Solids Handling Equipment:   

        

• Sludge Dewatering System, Conveyor System, and Controls.  

 

Manufacturer(s):  1. FKC Company, Ltd. (Design Basis)  
2. Engineer approved equal, must meet all requirements. Other  

           manufacturers will require additional cost of design services  

           for changes to plan set.   

Equipment:  12-inch and 9-inch conveyor  

 

Representative:  Mike Sorensen, Waterford Systems, Inc. 

Contact Info:  Waterford Systems, Inc. 

                       2850 E. 3300 S., Ste. 201 

                       Salt Lake City, Utah 84109 

                       801-463-9900 

 
Design Criteria:  1,000 dry pounds per hour  

    120 cubic feet per hour  

16-18% TS outlet  

 

  Design Basis included equipment:  

 

(1) One FKC 12-inch, Inclined 21-feet Shaftless Screw Conveyor   

(2) Two Omron ER6022 Emergency Stop Switches with pull cords   

(1) One Siemens Milltronics Zero Speed Switch Probe   

(1) Add 3HP Motor Starter and logic control to current panel   

(1) One FKC 9-inch, Horizontal 19-feet Distributing Shaftless Screw Conveyor   

  (2) Two FKC Standard Slide Gates   
(2) Two Omron ER6022 Emergency Stop Switches with pull cords   

(1) One Siemens Milltronics Zero Speed Switch Probe   

(1) Add 3HP Motor Starter and logic control to current panel submitted   

(1) Add 120V power and logic control (for slide gates) to current panel  

  

Equipment shall include all programming and logic to connect to SCADA controls for a  

complete system. This shall include meters and valves necessary for automated operation  

and metering. 

 

 

B. The design of the treatment plant has been made around the selected equipment.  The 
CONTRACTOR will be required to build the treatment plant, including installation of the 

treatment equipment previously selected by the OWNER, plus furnishing and installing 

all other equipment and materials (not previously procured) which will be necessary to 

make a fully operational wastewater treatment facility.  The detailed drawings include 

equipment schedules which show which materials will be supplied by OWNER and 

which materials will be supplied by Contractor.  The Suppliers/Manufacturers are 

scheduled to be ready to deliver equipment 120 days after receiving Notice to Proceed.  

The anticipated equipment delivery date shall determine at which time the 

CONTRACTOR will take possession and responsibility for the installation of said 

equipment. 

 

C. The CONTRACTOR is responsible to insure coordination and compatibility of all 
equipment (OWNER furnished and CONTRACTOR furnished) in a complete working 

system.  The Supplier and Manufacturers of the previously procured equipment are also 

required to cooperate and work with the CONTRACTOR in a fashion as if the equipment 
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suppliers were the direct supplier to the CONTRACTOR for the equipment.  The intent is 

to remove the OWNER as middle man between the CONTRACTOR and various 

manufacturers.  The CONTRACTOR shall coordinate with equipment manufacturers 

both before and after the Bid and work in the conditions specified.  The CONTRACTOR 

accepts the responsibility to look after, furnish and install, all materials and items 
supplied and not supplied by OWNER that are necessary for a fully operational 

wastewater treatment plant.   

 

D. The equipment suppliers accept the responsibility to cooperate fully with the 

CONTRACTOR by providing necessary information and assistance, answer questions, 

provide complete material lists of equipment to be furnished, support the 

CONTRACTOR’s efforts in identifying miscellaneous materials that are needed to be 

furnished by the CONTRACTOR in order to complete the Work, thereby transferring 

from the OWNER to the CONTRACTOR the loose ends that would ordinarily be the 

responsibility of the purchaser of the equipment. 

 
E. The OWNER’s responsibilities shall be as follows:  Pay Supplier and/or Manufacturer 

according to the provisions in the contract between the OWNER and 

Supplier/Manufacturer, review shop drawings, arrange for and deliver necessary shop 

drawings to the CONTRACTOR, deliver product data and samples to the 

CONTRACTOR, deliver bill of materials to the CONTRACTOR, inspect deliveries 

jointly with the CONTRACTOR, assist Supplier/Manufacturer in operation testing, issue 

the Notice of Receipt and Notice of Final Acceptance. 

 

F. The CONTRACTOR’s responsibilities shall be as follows: coordinate and receive 

delivery, unload equipment, suitably store equipment on site, install equipment, start-up 

equipment, work with OWNER and Supplier/Manufacturer to test equipment, furnish and 

install all necessary items not furnished by Supplier/Manufactures, and other 
miscellaneous tasks necessary for the Supplier/Manufactures and CONTRACTOR to 

complete their contract responsibilities. 

 

G. The Supplier/Manufacturers are under contract to provide installation supervision and 

start-up calibration, initial operation, performance test, and maintenance instruction to the 

OWNER, ENGINEER, and CONTRACTOR during installation and start-up operations.  

The amount of time that each Supplier/Manufacture is required to assist in installation 

and start-up operations.  

 

H. The CONTRACTOR shall coordinate its construction schedule with the actual delivery 

date of the equipment from the various manufactures or make arrangements for storage 
which will be in accordance with the Supplier/Manufacturers contract with the OWNER.  

The Suppliers/Manufacturers are scheduled to be ready to deliver equipment 120 days 

after receiving Notice to Proceed. The Notice to Proceed with the manufacturing of 

equipment will not be given until award to the CONTRACTOR has been made.   

 

I. Upon request, the Suppliers/Manufacturers and the ENGINEER will make available to 

the CONTRACTOR all shop drawings and submittals.  At the CONTRACTOR’s request, 

additional information that is required for installation of the equipment will be provided.  

The Suppliers/Manufacturers shall furnish required O&M Manuals for the furnished 

equipment. 

 

J.  The CONTRACTOR shall receive delivery of the CONTRACTOR furnished equipment 
at the Wastewater Treatment Plant site, inspect the equipment against packing lists, 

unload equipment, and suitably store equipment per the manufacturer’s instruction.  Any 

damage to the equipment after delivery shall be repaired by the CONTRACTOR at the 
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CONTRACTOR’s expense.  The equipment will arrive with final paint coating in place.  

The CONTRACTOR shall perform all touch-up painting, regardless of the cause, with 

the type of paint furnished by the supplier. 

 

K.  The CONTRACTOR shall provide in its bid all compensation to furnish and install all 
material not furnished by Suppliers/Manufacturers (as identified herein) in order to 

construct a complete operating treatment plant as specified and shown.  

 

01010.2  START-UP REQUIREMENTS 

 

A. The following outlines startup requirements of treatment plant equipment.  The 

CONTRACTOR shall coordinate these procedures and tests with the 

Supplier/Manufacturer and OWNER.  

   

B. Before the Treatment Plant is seeded with activated sludge wastewater, the system must 

be function tested using clean water to verify piping integrity and equipment operation.  
However, before performing a clean water test, all system components and tankage must 

be thoroughly cleaned and inspected.  Inspection must yield results where all dust and 

debris has been fully removed from the treatment plant building and appurtenant 

equipment and tankage.  Once treatment plant and equipment is thoroughly cleaned, tap 

water from the OWNER’s culinary water system shall be used to fill the system to the 

normal operating levels.   

 

C. Water to be used in the washing of the treatment plant and the clean water test shall be 

provided by the OWNER at no charge to the CONTRACTOR.  However, the 

CONTRACTOR shall coordinate water demand needs with the OWNER to insure 

sufficient water is in place at all times for OWNER’s use and fire protection.   

 
D. After the treatment plant equipment and piping has been thoroughly cleaned, tested and 

calibrated, the treatment plant shall be seeded with activated sludge wastewater.  The 

activated sludge seeding process shall be the responsibility of the OWNER and operation 

of the treatment plant shall commence at that time with the help and assistance of the 

Supplier/Manufacturer of the equipment and controls.  

  

E. After the treatment plant and clean water test are complete and accepted by the 

ENGINEER and OWNER, a Notice of Substantial Completion will be issued to the 

CONTRACTOR in accordance with the Contract Documents and other requirements of 

the contract.  The CONTRACTOR is required to warrant all construction work for a full 

one year period from the date of the Notice of Substantial Completion. 


