


ADDENDUM NO.1
TO
CONTRACT DOCUMENTS AND SPECIFICATIONS
FOR
HERITAGE PARK BOOSTER PUMP STATION & WELL HOUSE 10 PROJECT

December 04, 2024

CITY OF OREM

Project Engineer



Signed _____

Korey Walker, P.E.
Utah P.E. No. 204425-2203

EPIC ENGINEERING, P.C.
3341 SOUTH 4000 WEST
WEST VALLEY CITY, UT 84120

The Specifications and Plans are hereby revised to include the following changes and additions. The Contractor bidding the project shall conform to these revisions.

Note: The Addendum shall be included as part of the Bid. Contractor is to acknowledge addendum in proposal.

CONTRACT DOCUMENTS

1. **BID DUE DATE EXTENSION:** Due to Holiday time constraints discussed with the project prequalified bidders in December of 2024, the project owner and project engineer recognize that more time shall be required by the project bidders to communicate with suppliers and complete their prospective bids. As such, the project bid due date shall be extended from December 31st, 2024 at 2 p.m. Mountain Standard Time to January 6th, 2025 at 2 p.m. Mountain Standard Time. Electronic bids for construction of the Heritage Park Booster Pump Station & Well House #10 will be received via email sent to Trevor Bell, Budget Division manager for the City of Orem, at tbell@orem.gov up to the date and time specified.